Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 3A

Description CONCRETE – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Kasella Concrete Inc. | X | X | X | 70,476 | | 15,890 | | | |
| KJohnson Construction, Inc. | X | X | X | 118,300 | | 1,270 | | | |
| Signature M Concrete LLC | X | X | X | 89,271 | | 22,644 | | | |
| Ultra Concrete | X | X | | 115,100 | | 21,000 | | | |
| Thompson Construction of Princeton, Inc. | X | X | X | 104,526 | | 19,875 | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 3B

Description PRECAST CONCRETE – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Wells Concrete Products | X | X | X | 277,678 | | 42,600 | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 4A

Description MASONRY – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| KJohnson Construction, Inc. | X | X | X | 6,450 | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 5A

Description STRUCTURAL STEEL – Material Only

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Ben's Structural Fabrication, Inc. | X | X | X | 210,750 | | 30,150 | -45,000 | | |
| DAKA Corporation | X | X | X | 204,500 | | 28,750 | 3,500 | | |
| | | | | | | | | | |
| **Combination Bid | | | | | | | | | |
| Linco Fabrication, Inc. | X | | X | 190,040 | | -27,070 | -620 | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 5B

Description STRUCTURAL STEEL – Labor Only

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Spartan Steel Erectors, Inc. | X | X | X | 22,000 | | 4,500 | 4,000 | | |
| Patriot Erectors, Inc. | X | X | X | 37,600 | | 6,950 | 9,225 | | |
| J & H Erectors, Inc. | X | X | X | 12,975 | | 2,870 | 2,820 | | |
| AME Construction Corp | X | X | X | 26,700 | | 4,500 | 3,400 | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 7A

Description MEMBRANE ROOFING – Complete, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Diverse Construction Services | X | X | X | 135,000 | | 31,600 | | | |
| McDowall Company | X | X | X | 97,770 | | 25,200 | | | |
| Herzog Roofing, Inc. | X | | X | 94,200 | | 30,450 | | | |
| Buysee Roofing of St. Cloud, Inc. | X | X | | 72,300 | | 23,500 | | | |
| Horizon Roofing, Inc. | X | X | X | 97,900 | | 38,000 | | | |
| Granite City Roofing, Inc. | X | X | X | 120,895 | | 42,150 | | | |
| Roof 1, Inc. | X | X | X | 87,100 | | 18,900 | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 8A

Description FRAMES, DOORS & HARDWARE – Material Only

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Mid Central Door | X | | X | 18,452 | | 985 | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 8B

Description FRAMES, DOORS & HARDWARE – Labor Only

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Alliance Building Corporation | X | X | X | 5,100 | | 400 | | | |
| Yamry Construction, Inc. | X | X | X | 3,750 | | 250 | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 8C

Description OVERHEAD DOORS – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| API Garage Door Store | X | X | X | 3,800 | | | | | |
| American Door Works | X | X | X | 3,997 | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 8D

Description ALUMINUM WINDOWS - COMPLETE, Material and Installation

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Heartland Glass Co. Inc. | X | X | X | 7,739 | | 150 | | | |
| East Side Glass Co. | X | X | X | 9,480 | | 375 | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 9A

Description GYPSUM SYSTEMS – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| RTL Construction, Inc. | X | X | X | 17,969 | | 3,900 | | 8,500 | |
| Niemela Construction & Design | X | X | X | 16,632 | | 799 | | 7,677 | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 9B

Description ACOUSTICAL CEILINGS – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| St. Cloud Accoustics, Inc. | X | X | X | 11,350 | | -1,435 | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 9C

Description CARPET FLOORING – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Grazzini Brothers & Company | X | | | | 13,860 | | | | |
| MCI, Inc. | X | X | X | | 13,450 | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 9D

Description PAINTING – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Colorful Concepts & Painting | X | X | X | 4,500 | 3,000 | | | | 16,500 |
| Masterpiece Painting, LLC | X | | X | 2,390 | 3,675 | 810 | | | 12,420 |
| Henkemeyer Coatings, Inc. | X | X | X | 1,395 | 2,895 | 360 | | | 7,990 |
| Marks Wallcoating, Inc. | X | | X | 1,900 | 3,700 | -1,000 | -1,000 | | 9,000 |
| Virnig Painting Company | X | X | X | 5,514 | 3,621 | 5,450 | 1,184 | 2,716 | 13,482 |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 21A

Description FIRE PROTECTION SYSTEMS – COMPLETE, Material & Labor ***Design Build***

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Breth Zenzen Fire Protection | X | X | X | 17,880 | | -200 | | | |
| Summit Fire Protection | X | X | X | 12,195 | 500 | 2,500 | | | |
| LVC Companies, Inc. | X | | X | 17,535 | | 2,185 | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 22A

Description PLUMBING – COMPLETE, Material & Labor ***Design Build***

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| El-Jay Plumbing & Heating, Inc. | X | | X | 41,000 | | | | | |
| Voss Plumbing & Heating of Paynesville | X | X | X | 49,900 | | | | | |
| Precise Refrigeration, Heating & A/C, Inc. | X | X | X | 41,959 | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 23A

Description HVAC – COMPLETE, Material & Labor ***Design Build***

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Precise Refrigeration, Heating & A/C, Inc. | X | X | X | 107,338 | | 5,940 | | 1,730 | |
| St. Cloud Refrigeration, Inc. | X | X | X | 104,967 | | 7,700 | | | |
| H & S Welding, Heating, A/C & Geothermal, Inc. | X | X | X | 127,831 | | 23,390 | | | |
| Granite City Refrigeration & Sheetmetal, Inc. | X | X | X | 131,528 | | 22,248 | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 26A

Description ELECTRICAL – COMPLETE, Material and Labor ***Design Build***

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Augusta Electric, Inc. | X | X | X | 67,400 | | | | | |
| Design Electric, Inc. | X | X | X | 56,570 | | 5,200 | 400 | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 31A

Description EARTHWORK / UTILITIES – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 | Unit Price #1 | Unit Price #1 |
|---|---|---|---|---|---|---|---|---|---|---|---|
| JR Ferche, Inc. | X | X | X | 140,000 | | 16,250 | | | | 12.00 | 20.00 |
| Burski Excavating, Inc. | X | X | X | 128,066 | | 8,000 | | | | 9.00 | 18.00 |
| Landwehr Construction, Inc. | X | X | X | 137,972 | | 8,346 | | | | 14.50 | 18.50 |
| Northwest Excavators, Inc. | X | X | X | 144,855 | | 7,200 | | | | 8.00 | 18.00 |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 32A

Description BITUMINOUS PAVING – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Knife River Corp. - North Central | X | X | X | 22,000 | | | | | |
| Minnesota Paving & Materials | X | X | | 25,500 | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |

Sauk Rapids Police Garage
Building Addition
BP #1

Sauk Rapids, MN
3/25/2021

Bid Category 32 B

Description CHAIN LINK FENCING & GATES – COMPLETE, Material and Labor

| Contractor Name | Bid Security | Responsible Contractor | Addendum 1 | **Base Bid** | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Alternate #5 |
|---|---|---|---|---|---|---|---|---|---|
| Century Fence | X | X | X | 24,100 | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |